

STATEMENT OF WORK

CareFlow — Patient & Telehealth Management Platform

Client: MediConnect Health Systems | Vendor: Stackular Technologies | Document ID: SOW-MC-2026-001 | Version: 1.4 | Effective: June 10, 2026 | Value: USD \$1,850,000

1. Background & Purpose

MediConnect operates 47 outpatient clinics in the Pacific Northwest. Three disconnected legacy systems generate 3.2 hours of admin overhead per provider per day, a 22% no-show rate, and recurring HIPAA findings. CareFlow consolidates all workflows into a single HIPAA-compliant cloud-native SaaS platform.

Field	Value
Client	MediConnect Health Systems
Vendor	Stackular Technologies
Contract Value	USD \$1,850,000
Effective Date	June 10, 2026
Project Duration	32 weeks
Go-Live Target	January 15, 2027

2. Deliverables & Payment Schedule

Deliverable	Due	Amount
D1 — Discovery Report	Week 3	\$185,000
D2 — System Architecture	Week 6	\$277,500
D3 — Alpha Release	Week 16	\$370,000
D4 — Beta Release	Week 24	\$370,000
D6 — Production Launch	Week 30	\$462,500
D8 — Handover Package	Week 32	\$185,000
TOTAL		\$1,850,000

3. SLAs & Warranties

Production uptime SLA: 99.9% monthly. RTO: 4 hours. RPO: 1 hour. 12-month post-launch warranty on P1/P2 defects at no charge.

4. Out of Scope

Pharmacy integration (Phase 3), AI diagnostics, insurance billing, hardware procurement, legacy Athena Health data migration (client-managed).